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Residential Buildings (Slab Up) 34,929,179$      

Total Product Design, Delivery & Installation Lump Sum 34,929,179$      

Clubhouse/Pool House/Maintenance 3,206,190$        

Site 8,633,958$        

Indirects 2,880,745$        

Total Non-Product Design & Construction GMP 14,720,893$      

Total Project Design Build Cost Lump Sum + GMP 49,650,072$     

Square Feet Inclusions (Katerra Documents)

Site Area 435,600              Katerra Yield Study 4/15/2021

Residential Building GSF 239,052              
Residential Building NRSF 217,956              
Average Unit NRSF 908                     
Clubhouse GSF 6,924                  
Total Building GSF 245,976              

Count Reference Documents from Client

Residential Building Count 10                       
Total Units 240                     

Cost Project Schedule Months

Total Cost/Residential GSF 146$                     Sitework start 0.0

Total Cost/Residential NRSF 160$                     Go Vertical 1.0

Total Project GSF 202$                     Sitework complete 20.0

Total Project NRSF 228$                     First Units Delivered 10.0

Total Product Cost/Unit 145,538$              Last Units Delivered 19.0

Total Project Cost/Unit 206,875$              TOTAL PROJECT DURATION 20.0


