



TASK 3 - DESIGN TEAM MEETINGS

Correspondence and communication with the project team (structural engineer, contractor etc.) over foundation and structure design recommendations will be billed at time and materials rates on an as-needed basis. Rates are provided in the 2022 PWGC Rates Table included in this proposal.

COST BREAKDOWN TABLE

Task	Fee
1. Drilling Oversight and Coordination, assume 3 days	\$3,600
Subcontractor: Land Air Water Environmental Services	\$9,955
2. Geotechnical Report (\$3,000 each site)	\$6,000
3. Design Team Meetings	T&M
TOTAL	\$19,555

ASSUMPTIONS AND EXCLUSIONS

Additional days on site due to difficult drilling conditions, access or issues related to owners scheduling will be billed at a day rate of \$3,800. Services outside the above work scope such as site restoration, detailed engineering design, filing for permits, meetings with regulatory agencies, preparation of additional technical documents, etc., will be considered additional services and invoiced at hourly rates of reimbursement in accordance with the attached rate schedule, or, performed for a negotiated fee at the time they become necessary or are requested. Services provided by PWGC will be conducted as per the enclosed terms and conditions.

Should you find this proposal acceptable kindly sign below where indicated and return a copy of the signed agreement to our office. Work will commence upon receipt of this signed contract and a retainer in the amount of **\$5,000.00**.

We appreciate the opportunity to propose on these engineering services. Should you have any questions or wish to discuss this proposal in further detail please do not hesitate to contact me.

Regards,
P.W. GROSSER CONSULTING

Brian Heflich, PE
Project Manager

P.W. GROSSER CONSULTING, INC. PHONE: 631.589.6353 630 JOHNSON AVENUE, STE 7
P.W. GROSSER CONSULTING ENGINEER & HYDROGEOLOGIST, P.C. PWGROSSER.COM BOHEMIA, NY 11716
LONG ISLAND • MANHATTAN • SARATOGA SPRINGS • SYRACUSE • SEATTLE • SHELTON